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[INSTRUCTIONS FOR THE SELECTED COMPANY] 

Please, follow the instructions below: 

• Save your own version of this template, providing it with a unique file name in the form of “ABIL-
EXPLORE-Contract-[COMPANY]-v[x.xx]-[YYYY-MM-DD]”. 

• Please adhere to good version management practice. Always update the version/date within the 
document (in the cover letter and at the footer) and ensure it is consistent with the file name. 
Regarding the version numbering, you should aim at v1.00 being the version to submit to ABIL. 

• Explanations on what is expected to come into sections are given between brackets “[” and “]”. 
Remove or replace the explanations (including the brackets) in the text and the footer of the 
document before saving and submitting the final version of the document. 

BEFORE THE CONTRACT SUBMISSION/SIGNATURE, 
DELETE THIS PAGE AND UPDATE THE TABLE OF CONTENTS] 
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DRAFT ABIL EXPLORE CONTRACT 

 
[Project acronym – project name] 

 
Between: 

STAM s.r.l. 

whose Registered Office is at: 

Piazza della Vittoria 14 int. 25 – 16121 Genova 

acting at request of the European Space Agency as Manager of AFRICA BUSINESS INNOVATION LAB 
(hereinafter called the “Manager of ABIL”), 

located at: […] 

represented by [Full name of representative], [Position of representative in STAM] 

of the one part, 

 
and: 

[Full legal name of the Contractor] 

(hereinafter called the “Contractor"), 

fully registered on ESA-STAR with SME status validated and having ESA Entity Code n. [insert ESA Entity 
Code] 

a [company / public university / private university / research institute / other legal entity] 

duly [incorporated / established / registered / accredited] under the laws of Kenya, 

having its [registered office / principal office / headquarters] at: 

[full address] 

with 

[Certificate of Incorporation Number / Company Registration Number issued by the Business 
Registration Service (BRS) / Charter or Letter of Interim Authority details / Certificate of Registration 
details]: [insert details], and KRA PIN [insert KRA PIN] [with VAT obligation, if applicable], 

represented by [Full name of representative], [Position of representative in the startup] 

of the other part, 

(together, hereinafter referred to as the “Parties” or individually as a “Party”) 
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Commencement Date of the Incubation: [DD/MM/YYYY] 

Planned Incubation End Date: [DD/MM/YYYY] 

 
the following has been agreed: 
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DEFINITIONS 

 
For the purpose of this Contract the following words shall have the meanings assigned to them: 

 
 

“Activity” All the activities that the Contractor will undertake under this 
Contract in relation to its participation in the ABIL EXPLORE 
Initiative, including the preparation of the Mid Term Report, 
Final Report, and all other obligations and deliverables to be 
provided by the Contractor as provided for in this Contract. 

“Contractor for the ABIL 
EXPLORE (referred to as 
“Contractor”) 

The entity that benefits from the ABIL EXPLORE funding 
Initiative, paid by the Manager of ABIL under this Contract 

“CCN” A contract change notice 

“Change Review Board” A board consisting of a contractual and a technical 
representative of each Party established to discuss and agree 
upon the approval or rejection of a change proposal, and a final 
CCN 

“Commencement Date” The date that this Contract shall come into force, as set out in 
Article 4. 

“Confidential 
Information” 

See definition in Article 9.2. 

“Contract” An agreement between the Manager of ABIL and the 
Contractor regulating the Activity 

“Contract End Date” Mean the date that this Contract shall come to an end, as set 
out in Article 4 

“Contract Term” The period between the Commencement Date and the 
Contract End Date 

“Cost Report” A report detailing all costs incurred in relation to the Activity, to 
be submitted by the Contractor to the Manager of ABIL 

“Deliverables” See definition in Article 2 

“Disclosing Party” The Party disclosing Confidential Information 

“Final Report” The complete statement of the work undertaken by the 
Contractor during the Contract Term, as further defined Article 
2.1.2 

“Force Majeure” An event which is, unforeseeable, unavoidable and external at 
the time of Contract signature, occurs beyond the control of the 
affected Party and renders the performance of the Contract 
impossible for the affected Party, including but not limited to: 
Acts of God, Governmental Administrative Acts or omissions, 



8 

 

 

 
 
 

 consequences of natural disasters, epidemics, war hostilities, 
terrorist attacks 

“Intellectual Property 
Rights” (“IPR”) 

All rights in copyright, patents, know-how, Confidential 
Information, database rights, rights in trade-marks and designs 
(whether registered or not), applications for the registration of 
any of the foregoing and the right to apply for the registration, 
and all other intellectual property rights and equivalent or 
similar forms of protection existing anywhere in the world 

“Manager of ABIL” The legal entity that has a contract with the European Space 
Agency to manage the Africa Business Innovation Lab (ABIL) and 
as part of its tasks implements and manages ABIL EXPLORE 
initiative 

“ABIL Partner(s)” An entity(ies) that is working together with the ABIL Manager 
to support the activities of ABIL EXPLORE 

“Mid Term” The midpoint date between the Commencement Date and the 
Contract End Date 

“Mid Term Report” See definition in Article 2.1.1 

Overall ABIL Contract Contract n. 4000151870/26/I-KE between the Prime contractor 
STAM and ESA and including the subcontractors Planetek Italy 
(Italy), Corallia (Greece), Adanian Labs (Kenya) and LocateIT 
(Kenya) as part of the ABIL. 

“Receiving Party” The Party receiving Confidential Information 

“Third Party” Any person or entity other than the Agency and the Parties to 
this Contract or their personnel 

“Third Party Services” See definition in Article 3 

“European Space Agency 
(ESA)” 

An intergovernmental organisation established to provide for 
and promote, for exclusively peaceful purposes, cooperation 
among European states in space research and technology and 
their space applications. As of March 2026, it is constituted of 
23 Member States 

“Kenya Space (KSA)” Is a national governmental body established to promote, 
coordinate, and regulate space‑related activities in Kenya, and 
to enhance the utilization of space science and technology for 
peaceful and socioeconomic development. As of March 2026, it 
operates as a state corporation under the Ministry of Defence, 
mandated to coordinate all civil and military space‑related 
activities within the country 
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ARTICLE 1 - SUBJECT OF THE CONTRACT, APPLICABLE 
DOCUMENTS 

 
1.1 Subject of the Contract 

The Contractor undertakes to perform the Activity “[TITLE]” during the Contract Term. 

1.2 Eligibility 
The Contractor is a legal entity with legal personality1, duly established, incorporated, 
registered, accredited or otherwise legally recognised under the laws of Kenya. 

The Contractor may be, as applicable: 

a) a start-up or small or medium-sized enterprise duly incorporated or registered in Kenya; 

b) a public or private university duly established, chartered, accredited or authorised to 
operate in Kenya; 

c) a research institute, research centre or research organisation duly established, registered or 
accredited under the laws of Kenya; 

The Contractor’s product, service, research activity or project under this Contract is Earth 
Observation based or Earth Observation focused. 

The Contractor does not conduct business, institutional, research or project activities 
promoting, supporting or being directly related to the production, trade or exploitation of 
alcohol, illegal drugs, tobacco, pornography or gambling. 

The Contractor’s business, institutional, research or project activities shall also refrain from 
promoting or supporting topics or activities related to war, religious proselytism, political 
campaigning, intolerance, hate speech, discrimination, violence or obscenity. 

Neither the Contractor nor the Incentive Funding shall be used for military activities. This 
means that the Contractor’s application, product, service, research activity or project shall be 
exclusively for peaceful activities and shall not include any military activities at the time of 
signature of this Contract or during the incubation in ABIL. 

The Contractor states that all key personnel involved in the implementation of this Contract 
have, and shall maintain for the entire duration of the Contract, the legal right to work in Kenya 
and all relevant work permits, immigration clearances, research permits, professional 
authorisations or equivalent approvals required for the performance of the activities under 
this Contract, where applicable. 

The Contractor shall promptly inform the Incubator of any change affecting its legal status, 
registration, accreditation, authorisation to operate, tax status, bank account, authorisation of 
signatory or ability to comply with the eligibility and compliance requirements set out in this 
Contract. 

 

 

1 Note that the contract can only be signed with a legal entity with legal personality. 
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Funds or economic resources provided under this activity shall not be made available, directly 
or indirectly, to or for the benefit of any Restricted Person in accordance with the EU Restrictive 
Measures2. By signing this Contract the Incubatee confirms that does not fall under the scope 
of EU Restrictive Measures and thus is not a Restricted Person; Should the Incubatee fall under 
the scope of EU Restrictive Measures this shall bring to the termination with fault of the 
contractor (see also clause 15.1). 

1.2 Applicable documents 
The Activity shall be performed in accordance with the following applicable documents listed 
hereunder in order of precedence, in case of conflict: 

a) The present ABIL EXPLORE Contract; 
b) The Standard Requirements for Management, Reporting, Meetings and Deliverables 

attached as Appendix 1 hereto; 
c) The Minutes of the Contract meeting held on [DD/MM/YYYY], not attached hereto but 

known to both parties; 
d) The Contractor Proposal dated [DD/MM/YYYY], version [x.yz] not attached hereto but 

known to both Parties. 

 
The latest version of the Mid-Term Report and Final Report templates will be made available to the 
Contractor by the Manager of ABIL. The Parties agree that any change regarding these templates will 
not require a Contract Change Notice. 

Furthermore, the following documents are enclosed with this Contract or shall be provided by the 
Contractor upon signature of the Contract, as applicable depending on the legal nature of the 
Contractor: 

For Contractors that are companies, SMEs or start-ups: 

• Certificate of Incorporation or Company Registration Certificate issued by the Business Registration 
Service (BRS), certified where applicable; 

• CR12 Certificate/Form or equivalent official company search document, certified where applicable; 

• KRA PIN Certificate; 

• evidence of VAT obligation, where applicable; 

• Letter of Proof of Company Bank Account; 

• Audited Financial Reports for the previous last two financial years, only if the company has been 
existing for more than twenty-four months and such reports are available under applicable law. 

 
 
 
 
 
 

 
 

2 Restricted Person means any entity, individual or group of individuals designated by the EU as subject to the EU Restrictive 
Measures in the lists provided at the EU Sanctions Map at www.sanctionsmap.eu, which is an IT tool for identifying 
restrictive measures regimes. Note that the EU Official Journal is the official source of EU law and, in case of conflict, its 
content prevails over that of the EU Sanctions Map. 

http://www.sanctionsmap.eu/
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For Contractors that are universities: 

• Charter, Letter of Interim Authority, accreditation evidence or equivalent legal instrument confirming 
the university’s establishment, accreditation or authorisation to operate in Kenya, certified where 
applicable; 

• KRA PIN Certificate, where applicable; 

• evidence of VAT obligation, where applicable; 

• evidence that the signatory is duly authorised to represent and bind the university for the purposes 
of this Contract; 

• Letter of Proof of Institutional Bank Account; 

• latest audited financial statements, annual report or equivalent financial accountability document, 
where applicable and available under the university’s institutional rules. 

 
For Contractors that are research institutes, research centres or research organisations with separate 
legal personality: 

• Certificate of Registration, accreditation evidence, Gazette notice or equivalent legal instrument 
confirming the establishment, registration or accreditation of the institution under the laws of Kenya, 
certified where applicable; 

• KRA PIN Certificate, where applicable; 

• evidence of VAT obligation, where applicable; 

• evidence that the signatory is duly authorised to represent and bind the institution for the purposes 
of this Contract; 

• Letter of Proof of Institutional Bank Account; 

• latest audited financial statements, annual report or equivalent financial accountability document, 
where applicable and available under the institution’s rules. 
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ARTICLE 2 – ACTIVITY OF THE CONTRACTOR; 
DELIVERABLES 

 
The Contractor undertakes to deliver the items mentioned below (the “Deliverables”) to the Manager 
of ABIL, as part of the Activity in accordance with the following provisions: 

2.1 Documentation 
The Contractor shall deliver as part of the Activity the documents specified in this section in electronic 
searchable, indexed and not encrypted PDF and original (WORD) format. 

2.1.1 Mid Term Report 

At least two (2) weeks in advance of the Mid Term Review meeting, the Contractor shall deliver 
the “Mid Term Report”. 

The key content of the Mid Term Report shall be presented by the Contractor to the ABIL 
Manager at the Mid Term Review. 

The final version of the Mid Term Report shall be issued not later than two (2) weeks after the 
Manager of ABIL approval of the draft version. 

2.1.2 Final Report 

At least two (2) weeks in advance of the Final Review meeting, the Contractor shall deliver the 
“Final Report”. 

The key content of the Final Report shall be presented by the Contractor to the Manager of 
ABIL at the Final Review. 

The final version of the Final Report shall be issued not later than two (2) weeks after the 
Manager of ABIL approval of the draft version. 

2.1.3 Proof of Achievement Slide Deck 

At least two (2) weeks in advance of the Final Review meeting, the Contractor shall deliver the 
“Proof of Achievement Slide Deck”. 

The final version of the Proof of Achievement Slide Deck shall be issued not later than two (2) 
weeks after the Manager of ABIL approval of the draft version. 

2.2 Other Deliverables 
The Contractor shall deliver a proof of the hardware or software developed for the product or 
service to the Manager of ABIL. 

The Manager of ABIL may then deliver to or share this with the Agency. 

Software use rights to the developed software applications by the Contractor are granted free 
of charge to KSA for a period of at least two years following the end of this Contract. 

The Manager of ABIL and the Agency will use these deliverables for communication, 
dissemination and publicity purposes, and for verifying correct use of the ABIL EXPLORE 
funding. 
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ARTICLE 3 - SERVICES TO BE PROVIDED BY THIRD 
PARTIES 

 
The Contractor shall notify the Manager of ABIL when entering into agreements with Third Parties to 
obtain specific advice/product relevant to the Activity (“Third Party Services”). The Manager of ABIL 
shall bear no responsibility for such advice or product. 

For the purposes of this Article, it is hereby understood that the ABIL EXPLORE Funding shall be spent 
in Kenya unless the contractor requires a technology, data, infrastructure or specialist service provider 
from another country. In any case, as a general rule, at least 50% of the overall value of this contract 
should be spent in Kenya and any external expenditure should be incurred in Africa. Where this is not 
possible, the budget spent outside Africa is subject to justification, procurement rules and prior 
approval by ABIL, ESA and KSA. 

Therefore, the Contractor shall inform the Manager of ABIL about ABIL EXPLORE Funding expenditures 
outside of Kenya and/or Africa. Any expenditure exceeding allowed percentage shall be submitted for 
the Manager of ABIL approval and accompanied with strong justification. 
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ARTICLE 4 - CONTRACT TERM 
This Contract shall enter into force upon signature by the legal representatives of both Parties 
(“Commencement Date”) and shall continue in force until the Contract End Date, unless it is cancelled 
or otherwise terminated in accordance with Article 14. The Contract Term is expected to be nine (9) 
months. In no case shall the Contract Term exceed the duration of eleven (11) months without prior 
approval from ABIL, ESA and KSA. 
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ARTICLE 5 – FINANCIAL CONTRIBUTION AND PAYMENT 

 
5.1. Financial Contribution 
5.1.1 The total financial contribution under the ABIL EXPLORE Kenya to the Activity amounts to: 

[…] EUR ([…] EURO) to carry out research and accelerate the definition of a minimal viable 
product/service to validate critical functions and value proposition, as well as the refinement 
of an applicable business case. 

5.1.2 For the purposes of this Contract the above mentioned total financial contribution is stated to 
be a ceiling price which shall not be exceeded and for which the Contractor shall perform the 
Activity in full. 

The Contractor undertakes to permit the Manager of ABIL and the Agency to perform cost 
control operations, at any time during the execution of the Contract, in order to ascertain 
whether the co-funding element is in place. 

5.1.3 The above amount does not include any taxes and duties. 

5.2 Payment Terms 
(a) Payments shall be made within thirty (30) calendar days of receipt by the Manager of ABIL 
of the documents listed and fulfilment of the requirements as specified in the Payment Plan in 
Article 6.3 below. 

(b) Progress payments shall not be considered as final payments. Progress payments will be 
deducted from the total price under this Contract. 

(c) The Contractor shall use the ABIL EXPLORE funding only for the purposes specified in this 
Contract, unless a deviation has been specifically and formally agreed with the Manager of 
ABIL. In the event of any violation of this provision the Manager of ABIL reserves the right to 
require the return of the progress payments without prejudice to its rights under Article 14. 

5.3 Categories of Payments 
5.3.1 Progress Payment 

The Manager of ABIL shall authorise progress payment in connection with this Contract and the Activity 
undertaken by the Contractor. The Contractor shall provide the Manager of ABIL with the supporting 
documentation that will justify the actual achievement of the milestone as defined in the Payment Plan 
specified in Article 5.4 below. 

5.3.2 Final Settlement 

(a) The Contractor is allowed to claim the Final Settlement after fulfilment of all its obligations 
due under this Contract. 

(b) The Final Settlement to the Contractor is due upon confirmation by the Manager of ABIL of 
the satisfactory completion of the Activity and acceptance by the Manager of ABIL of all 
related deliverables due under the Contract. 
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5.4 Payment Plan 

The Manager of ABIL shall make the following payments to the Contractor: 
 

MILESTONE DESCRIPTION SCHEDULE DATES AMOUNT IN EURO % 

PROGRESS I: Upon successful 
1st Progress Meeting (Kick-
Off Meeting), submission of 
all applicable deliverables, 
and Contractor registration 
in relevant ESA systems. 

  30% 

PROGRESS II: Upon 
successful Mid-Term Review 
and acceptance by the 
Manager of ABIL of all 
applicable deliverables. 

  40% 

FINAL: Upon successful Final 
Review, acceptance by the 
Manager of ABIL of all 
deliverables due under the 
Contract and fulfilment of all 
contractual obligations by 
the Contractor under the 
Contract. 

  30% 

TOTAL   100% 

 

5.5 Payment implementation conditions 
5.5.1 Payments shall be made by the Manager of ABIL in EURO to the account specified by the 

Contractor. Such information shall clearly indicate the IBAN (International Bank Account 
Number) and BIC/SWIFT (Bank Identification Code). Payments shall be considered as effected 
by the Manager of ABIL on time if the Manager of ABIL orders of payment reach its bank within 
the payment period stipulated in Article 5.3.2 c) above. 

5.5.2 Any special charges related to the execution of payments will be borne by the Contractor. 
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ARTICLE 6 - PARTIES REPRESENTATIVES AND 
COMMUNICATIONS 

 
6.1 All correspondence affecting the terms and conditions of this Contract and concerning its 

execution shall be made in writing. All communications or correspondence between the Parties 
shall be in English. 

6.2 All correspondence for either Party shall be sent to both representatives of each Party stated 
in Articles 6.3 and 6.4, i.e. depending on the subject, addressed to one representative of the 
Party with a copy to the other. 

6.3 For the purpose of this Contract the representatives of the Manager of ABIL are: 

(a) For technical matters: 

 
Mr/Ms …………………….. 

 
Tel.: …………………….. 

Email: …………………….. 

(b) For contractual and administrative matters: 

 
Mr/Ms …………………….. 

Tel.: …………………….. 

Email: …………………….. 

All correspondence for the Manager of ABIL shall be addressed to: 

ABIL Office 

At: …………………….. 

…………………….. 

 
6.4 For the purpose of this Contract the Contractor’s representatives are: 

(a) For technical matters: 

 
Mr/Ms …………………….. 

Tel.: …………………….. 

Email: …………………….. 

(b) For contractual and administrative matters: 
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Mr/Ms …………………….. 

Tel.: …………………….. 

Email: …………………….. 

 
All correspondence for the Contractor shall be addressed to: 

 
…………………….. 

…………………….. 

…………………….. 
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ARTICLE 7 - PUBLICITY AND VISUAL IDENTITY OF 
CONTRACTORS 
7.1 Publicity 

The Contractor shall take all appropriate measures to publicise the fact that the project has 
received funding from the EU. Such measures shall be carried out in accordance with the 
guidelines provided at https://international-partnerships.ec.europa.eu/knowledge-
hub/communicating-and-raising-eu-visibility-guidance-external-actions_en , or with specific 
guidelines provided by the Manager of ABIL. A communication package to be used shall be 
agreed between the Manager of ABIL and the Contractor in line with the EU and ESA 
recommendations. 

The ESA logo can be downloaded from the following link3: 

https://brand.esa.int/assets/logo/ 

Any other use of the ESA logo requires the prior approval of the Communication Department 
of ESA with the Manager of ABIL acting as intermediate. 

If equipment, vehicles or major supplies are purchased under this Contract, the Contractor 
shall display appropriate acknowledgement on such vehicles, equipment or major supplies, 
including the display of the EU emblem (twelve yellow stars on a blue background). On a case-
by-case basis, ESA may propose appropriate alternative arrangements. 

The acknowledgement and the EU emblem shall be of such a size and prominence as to be 
clearly visible in a manner that shall not create any confusion regarding the identification of 
the project as an activity of ESA, nor the ownership of the equipment, vehicles or major 
supplies by ESA. 

7.1.1 The Contractor shall not produce or disseminate any form of communication material, press 
releases or other publicity documents, including the advertising and news bulletins, which are 
intended by the Contractor for the press, internet / web-sites or television, which refer to ESA, 
the ABIL, KSA, or any aspect of the ABIL activities, or permit any Third Party to do so, without 
the prior written consent of the Manager of ABIL. 

7.1.2 The Manager of ABIL shall not produce or disseminate any form of communication material, 
press releases or other publicity documents which are intended by the ABIL for the press, 
internet / websites or television, which refer to the Contractor or any aspect of the Contractor’s 
activities, or permit any Third Party to do so, without the prior written consent of the 
Contractor’s representative for contractual matters or its duly authorised representative. 

7.2 Visual Identity of the Contractor 
7.2.1 The Contractor shall place the logos indicated in clause 7.1 in line with the communication 

package agreed with the Manager of ABIL and the following text line, in full and without 
amendment (hereinafter referred to as the “Text Line”), on its promotional materials and 
publicity documents, including exhibition and conference materials and its internet site. The 

 

3 URL at the date of signature of the Contract. This URL may change during contract life-time without any 
notice to the Contractor by the Agency. 

https://international-partnerships.ec.europa.eu/knowledge-
https://international-partnerships.ec.europa.eu/knowledge-
https://brand.esa.int/assets/logo/
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logo shall be linked to [indicate the website of the ABIL and it shall be clearly stated that the 
company is supported by the ABIL EXPLORE funded by the European Union. 

 
“[Project Name] executed by [Contractor Name] has been supported by the EXPLORE ABIL. The 

Africa Business Innovation Lab (ABIL) is an initiative under the Africa–EU Space Partnership 
Programme (AESPP) funded by the European Union (represented by European Commission’s 
DG-INTPA) within the Global Gateway initiative and delegated to European Space Agency (ESA) 
for the implementation in close collaboration with the Kenya Space Agency (KSA)” is referred 
to as the Text Line to be used in connection with the ABIL logo and the EU Emblem as well as 
the emblem of the Global Gateway initiative. 

 
Use of the logos and Text Line by the Contractor shall be subject to the following conditions: 

(a) the Contractor shall submit to the Manager of ABIL for prior written approval all promotional 
materials and publicity documents, on which the Text Line is to appear or is intended to be 
used, which approval may be withheld or withdrawn from any material or documents at any 
time at the discretion of the Manager of ABIL. 

(b) the prior approval of the Manager of ABIL for the use of the logos and/or Text Line shall not 
constitute an endorsement or approval of the Contractor’s Activity, products or services, or of 
their quality, technology or suitability for a particular use, neither shall it constitute verification 
by the Manager of ABIL of the compatibility of materials produced by the Contractor with 
applicable law and regulations; the Contractor shall refrain from using any statements which 
could suggest otherwise; 

(c) any use of the logos and/or Text Line on substantially amended or revised promotional material 
and publicity documents shall be subject to the same approval process as the original material 
and documents; 

(d) the Text Line may be translated into a different language other than English, subject to the 
approval of the Manager of ABIL; 

(e) no use of the logos nor the Text Line shall be made in connection with material, products or 
documents that: 

a. constitute an infringement of law and/or legal provisions; 

b. undermine the reputation and dignity of ESA, KSA, the EU or the ABIL and its partners; 
and 

c. promote or are related to alcohol, tobacco, religion, political affairs, intolerance, 
violence, firearms, pornography, obscenity, gambling, and narcotic drugs. 

 
7.2.2 The Contractor shall keep appropriate records of the extent of its use of the ABIL logo and Text 

Line, stating in particular the nature and time of use of the logos and Text Line on its material, 
products and documentation. The Contractor shall provide the Manager of ABIL with 
information and documents to evidence such use. 

7.2.3 The use by the Contractor of the logos and Text Line may continue beyond the successful 
closure of the contract subject to the Contractor reporting its usage on a yearly basis to the 
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Manager of ABIL. The Manager of ABIL and the Agency may withdraw the right to use the text 
line at any time for any reason. 

7.2.4 Unless otherwise stated in this Article, the Contractor shall not use the official emblem of ESA, 
the ABIL logo, the Manager of ABIL, or any other logo or trademark which may be owned or 
used by the Agency or the Manager of ABIL for any purpose whatsoever. 
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ARTICLE 8– GENERAL CONDITIONS OF EXECUTION 

 
The Contactor shall, in accordance with the Agency’s Policy on the Prevention, Detection and 
Investigation of Fraud, to the extent allowed by applicable national law, cooperate with the Agency’s 
investigation team in any investigation of fraud initiated by the Agency and inform its personnel of their 
obligation to cooperate accordingly. 

The Agency’s Policy on the Prevention, Detection and Investigation of Fraud is available at: 
https://esastar-publication.sso.esa.int/supportingDocumentation 

The Contractor shall shall accept checks and audits made by the EU and competent bodies of the EU, 
and agrees to the following. The European Commission (the Commission), the European Anti-Fraud 
Office (OLAF) and the Court of Auditors (ECA) may at any time during the implementation of the 
Contract and up to five (5) years after the payment of the balance carry out checks and audits on the 
implementation of the Contract regarding its effectiveness, efficiency, and economy, including its 
technical and financial management, as well as the reliability of the reporting, the safeguarding of 
information, the prevention, detection and correction of fraud and irregularities, and the legality and 
regularity of the underlying transactions. The Commission, OLAF and ECA shall therefore be entitled to 
perform audits, including document audits, desk reviews and on-the-spot audits, of the Contractor. The 
Contractor undertakes to provide, on request, any documentation which the Agency requires in order 
to justify its costs to the European Union under the EU DG INTPA-ESA Contribution Agreement, and to 
assist the Agency in relation to any financial audit which the EU carries out in relation to the Contract. 
The Contractor shall keep all original documents, especially accounting and tax records stored on an 
appropriate medium, including digitalized originals, when they are authorized by the applicable rules 
and under the conditions laid down therein, during the Contract execution and for a period of five (5) 
years after the final payment of the Contract. This shall include all supporting accounting documents 
as well as any other document related to the financing of the project. This period set out in the above 
paragraph shall be longer if there are on-going audits, appeals, litigation or pursuit of claims concerning 
the Contract. In such cases, the Contractor and its subcontractors shall keep the documents until such 
audits, appeals litigation or pursuit of claims are closed. Contractor shall provide any information 
relevant for the purpose of the audit, including information in electronic format requested by the 
European Commission and/or by any person authorised by the Commission and/or by auditors. During 
an on-the-spot visit, the Contractor shall grant European Commission staff members and/or European 
Commission authorised persons and/or by auditors access to its sites and premises and to all the 
necessary information under the Contractor responsibility according to this Contract, including 
information in electronic format. The Contractor undertake to take every appropriate measure to 
facilitate their work. The Contractor undertake to grant the possibility to the European Commission 
staff and/or to the European Commission authorised persons and/or auditors to interview the 
Contractor’s and its subcontractor’s staff. Access by the European Commission authorised staffs and/or 
European Commission authorized persons, and/or auditors shall be granted on conditions of strict 
confidentiality with regards to the Contractor or any third party, without prejudice to public law 
obligations to which they are subject. The Contractor shall ensure that the information is readily 
available at the moment of the on-the-spot visit and that information requested is handed over in an 
appropriate form (i.e electronic format, whenever possible). Information provided shall be accurate, 
precise and complete. Documents must be accessible and filed in a manner permitting easy 
inspections, that the Contractor is bound to inform the European Commission and the auditors (via 
ESA) of the exact location at which they are kept. On the basis of the audit findings, the European 
Commission and the auditors (via ESA) may take the measures which it considers necessary, including 

https://esastar-publication.sso.esa.int/supportingDocumentation
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financial corrections and recovery of all or part of the payments made under the Contract and in 
accordance with the procedure set out below. European Public Prosecutor’s Office (EPPO) may carry 
out investigations on the recipients of Union funds in accordance with Regulation (EU) 2017/1939 of 
12 October 2017 implementing enhanced cooperation on the establishment of the European Public 
Prosecutor’s Office. 
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ARTICLE 9 - CONFIDENTIALITY 
9.1 Each Party shall observe complete discretion with regard to all matters related to the activities 

of the other Party and each Party shall ensure compliance by its employees and agents with 
the obligations of confidence set out in this Article and assumed by that Party in relation to the 
other Party. 

9.2 Neither Party shall disclose any documentation, information or materials obtained from the 
other Party, whether marked (by way of example as, “confidential” or “proprietary 
information”) or unmarked (“Confidential Information”), to any Third Party whatsoever 
without the prior written consent of the other Party in which case the other Party may require 
the recipient to sign a non-disclosure agreement. For the purposes of the present Article, 
documentation shall include any final documentation deliverable under this Contract. 

9.3 Each Party may disclose Confidential Information on a strictly “need to know” basis to: 

- its employees; 

- its professional agents; 

- Manager of ABIL Partners 

as long as they have signed an engagement of confidentiality. 

9.4 The Contractor agrees that the ESA and KSA may use, copy or disseminate general information 
related to the Contractor’s company (e.g. name, address, etc.) and its Activity for the ESA and 
KSA Own Requirements, unless such information is marked as “Proprietary Information”, in 
which case the provisions under Article 9.2 shall apply, 

9.5 On the Contract End Date, or upon the earlier termination of this Contract in accordance with 
Article 14, the Receiving Party shall promptly return to the Disclosing Party or otherwise certify 
the destruction of all Proprietary Information, with exception of the Deliverables provided by 
the Contractor to the Manager of ABIL. 

9.6 The obligations in this Article shall not apply to Proprietary Information: 

- which is in the public domain at the time of disclosure or becomes part of the public 
domain after disclosure otherwise than through a breach of this Contract; 

- for which the Receiving Party can provide documentary evidence that it was in its lawful 
possession prior to disclosure to it by the Disclosing Party or which is lawfully and in bona 
fide obtained thereafter by the Receiving Party from a Third Party who, to the knowledge 
or reasonable belief of the Receiving Party, did not receive the Proprietary Information 
directly or indirectly from the Disclosing Party when under a duty of confidentiality; 

- which, at the time of circulation is already known by the Receiving Party (as evidenced in 
writing) and is not hindered by any obligation not to circulate; or 

- which is required to be circulated by governmental or judicial order or applicable law. 

 
9.7 The contents of this Contract are Proprietary Information. 

9.8 The obligations set out in this Article shall survive the termination or expiry of this Contract. 
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ARTICLE 10 – INTELLECTUAL PROPERTY RIGHTS 

 
10.1 Ownership of Intellectual Property Rights 

The Contractor shall own all Intellectual Property Rights arising out of the Activity performed 
under this Contract as may be granted by law, as far as no infringement of Third Party rights 
occurs. 

10.2 Use of Intellectual Property Rights by the Agency 
10.2.1 Software use rights to the developed software applications by the Contractor are granted to 

KSA for a period of at least two years following the end of this Contract. 
 

10.2.2 The ESA and KSA has the right to use non-Proprietary Information included in the deliverables 
under the Contract, for communication, dissemination, and publicity purposes, on a royalty-
free, non-exclusive and irrevocable licence under the following conditions: 

 
- the use is strictly for the ESA and KSA Own Requirements, in particular making the 

Contractor’s deliverables containing the non-Proprietary Intellectual Property Rights 
available to employees and/or contractors working at the Agency, copying or reproducing 
them in whole or in part, in unlimited numbers, 

- for public dissemination, in particular, publication as hard copies and in electronic or digital 
format, publication on the internet including social networks, public display or 
presentation, communicating through press information services, or inclusion in widely 
accessible databases. 

 
To this extent, the Contractor, as part of the Final Data Package, shall provide an executive summary 
(3 pages maximum) not including Proprietary information, summarising the outcomes of the project, 

 
10.2.3 The ESA and KSA has the right to sub-license to Third Parties its access and use rights to the 

Contractor’s non-Proprietary Intellectual Property Rights developed under the Contract as set 
out in Article 10.2.1 only for the information, communication and publicity activity of the 
Agency, if needed. 

10.2.4 The Contractor must ensure that it complies with its obligations under this Contract, in 
particular by obtaining the necessary licences and authorisations from Third Party(ies) rights, 
if results of the Activity are subject to any Third Party(ies) rights. 

 
10.2.5 When transferring any Intellectual Property Rights, of which the Contractor retains the 

ownership in accordance with Article 10.1, to an assignee, the Contractor shall ensure that the 
ESA and KSA rights, as set out in Article 10.2 of this Contract, are reassigned to the new 
assignee. 
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ARTICLE 11 – LIABILITY 
11.1 Limitations of Liability 
11.1.1 Neither Party can exclude its liability to the other Party for: 

(a) death or personal injury caused by negligence or careless conduct by a Party or those of 
its employees or agents; 

(b) fraud, including fraudulent misrepresentations; and 
(c) liability as provided for under Articles 9 and 10 of this Contract. 

 
11.1.2 Subject to Article 11.1.1, the liability of the Parties under or in connection with this Contract, 

whether arising from negligence, breach of the Contract or any other obligation or duty, shall 
in no case exceed an amount equal to the Contract price, per event or series of connected 
events. 

11.2 Infringements of the Law 
11.2.1 The Manager of ABIL or ESA and KSA shall not be responsible if the Contractor infringes any 

existing and/or future national, communal, or provincial laws or decrees, rules or regulations 
in force in Kenya or in any other Country whatsoever. 

11.2.2 The Contractor shall indemnify the Manager of ABIL from and against all claims, proceedings, 
damages, costs and expenses arising out of any infringement of the Contractor’s obligations 
under this Contract. 

11.3 Infringement of the Rights of the Manager of ABIL ’s Partners 
11.3.1 The Contractor shall indemnify the Partners of Manger of ABIL from and against all claims, 

proceedings, damages, costs and expenses arising from the infringement of Intellectual 
Property Rights of Third Parties with respect to the Activity performed under this Contract - 
excluding any infringement resulting from the use of documents, patterns, drawings or goods 
supplied by the Partners of Manager of ABIL through the Manager of ABIL which may be made, 
or brought against the Partners of Manager of ABIL, or to which the Partners of Manager of 
ABIL may be put by reason of such infringement or alleged infringement. 

11.3.2 The Manager of ABIL shall notify the Contractor immediately of any written claim or notice of 
infringement of Third Party(ies)’s rights that it receives concerning this Contract. 

11.3.3 The Contractor shall immediately take all necessary steps within its competence to prevent or 
end a dispute and shall assist the Partners of Manager of ABIL to defend any such dispute, or 
make settlement in respect of any claim or notice of infringement or suit for infringement. 

11.3.4 The Parties shall notify each other of any known Intellectual Property Rights connected with the 
use of documents, patterns, drawings and goods supplied by one Party to the other or 
connected with the execution of the specifications laid down by the other Party. 

11.4 Compensation for Damage Caused to Goods and Property 
 

Claims shall be settled as follows: 

11.4.1 Claims for Direct Damages 
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(a) The Contractor shall indemnify the Manager of ABIL against, and shall be personally 
responsible for, direct damage to property and equipment to the extent that such damage 
is caused by the negligence of the Contractor and its employees or agents; 

 
(b) The Manager of ABIL shall indemnify the Contractor against, and shall be personally 

responsible for, direct damage to the Contractor's property and equipment to the extent 
that such damage is caused by the negligence of the Manager of ABIL or their employees 
(staff) or agents. 

11.4.2 Claims for Indirect or Consequential Damages 

(a) The Parties shall in no circumstances be liable for indirect or consequential damages such 
as loss of use, loss of business, loss of data, loss of rights, loss of services, loss of goodwill, 
Third Party claims to the extent that they represent the indirect loss of a Third Party, loss 
of revenues or anticipated savings, or for any indirect financial loss or indirect economic 
loss or for any indirect or consequential loss or damage whatsoever suffered by the other 
Party; 

(b) The Parties shall in no circumstances be liable for loss of profit, whether direct or indirect 
of the other Party. 

11.5 Damages to Third Parties caused by the Contractor 
The Manager of ABIL shall not be liable for any damage caused by the Contractor and/or its 
employees or agents to a Third Party during the performance of the Activity under this 
Contract. 

11.6 Delay in Delivery due to Force Majeure 
In the event of an alleged delay in delivery due to Force Majeure, the Contractor shall report 
to the Manager of ABIL the Force Majeure event and its immediate consequences within one 
(1) week after its occurrence. The Contractor shall bear the burden of proof for the existence, 
duration, and consequences of Force Majeure, such proof to be provided within one (1) month 
from the occurrence of the Force Majeure event. 

In case of Force Majeure, the Contractor shall not be considered at default and its obligations 
under the Contract shall be suspended during the Force Majeure event. The Contractor shall 
make reasonable efforts to mitigate the impact on the schedule and the performance of its 
contractual obligations. 

In case of Force Majeure, an extension of the time-limit for execution or a postponement of 
delivery dates shall be granted in writing by the Manager of ABIL. 
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ARTICLE 12 – CHANGES TO THIS CONTRACT 
12.1 Introduction of a Change 
12.1.1 For all changes to this Contract, whether requested by the Manager of ABIL or initiated by the 

Contractor, the Contractor shall submit a proposal for a Contract Change Notice (“CCN”). 

12.1.2 The Contractor shall ensure - in liaison with the Manager of ABIL - that each CCN proposal is 
fully coordinated and that all reasonably foreseeable implications of the change have been 
considered by the Contractor and the Manager of ABIL. The Contractor shall, on the request of 
the Manager of ABIL provide additional documentary evidence of the effect of the change to 
both Parties. 

12.2 Approval or Rejection of the CCN Proposal 
12.2.1 Should the CCN proposal be approved by the Manager of ABIL, a corresponding CCN shall be 

prepared by the Manager of ABIL’s contractual representative as stated in Article 6.3 b) and 
submitted to both Parties for signature. 

12.2.2 Should the CCN proposal be rejected for any reason by the Manager of ABIL, the Contractor 
shall be informed accordingly, together with the reasons for the rejection. At the request of 
either Party, the change may be discussed at a Change Review Board, consisting of a 
contractual and a technical representative of each Party. 

12.3 Implementation and Status of an Approved CCN 
Upon signature of the CCN by both Parties, the CCN will have immediate effect and will 
constitute a binding contractual agreement between the Parties. The CCN will serve as an 
applicable document to this Contract. 
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ARTICLE 13 – POST CONTRACT REPORTING 

 
On each anniversary of the end of the Contract Term, for 5 years, subject to losing the right to use the 
ABIL logo or Text Line if non-compliant, the Contractor shall respond to Annual Performance Survey 
sent by the Manager of ABIL or by ESA , as specified in Article 7.2.3, as well as to the Agency following 
the provisions of Appendix 1, section 4.4. 
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Article 14 – Termination 
14.1 Right of Termination 
14.1.1 Each Party reserves the right, after full consideration of all relevant circumstances and following 

a formal notification, to terminate this Contract in the event of a material breach of the 
Contract by the other Party. In particular, the Manager of ABIL reserves the right to terminate 
the Contract in case of the Contractor’s failure to: 

i) meet the technical requirements of the Contract, or 

ii) meet the progress and / or delivery requirements; 

to such an extent as to jeopardise seriously the performance of the Contract; 

Furthermore, the Incubator reserves the right to terminate the Contract: 

1) if the Contractor is not able to ensure constant compliance with the eligibility criteria 
identified in Article 18 paragraph 2 of the Agency’s Procurement Regulations as well as 
the eligibility requirements set out in the Special Conditions for Tender (as per the EU 
DG INTPA-ESA Contribution Agreement) during the entire duration of the present 
Contract, including any extension thereto; 

2) if the Contractor is mentioned in the Early Detection and Exclusion System (EDES); 

3) if the Contractor falls under the scope of EU Restrictive Measures and thus is a 
Restricted Person; 

4) if the Contractor is found to be in breach of the Agency’s Policy on the Prevention, 
Detection and Investigation of Fraud; 

5) if the Contractor is subject to international sanctions or embargoes; 

 
14.1.2 In the event of such termination, the Contractor shall keep the amounts already paid for 

achieved milestones, if any, and shall be entitled to claim the cost, properly evidenced, 
submitted by the Contractor and accepted by the Manager of ABIL. 

14.1.3 The Manager of ABIL shall in no circumstances be liable to pay any sum which deviates from the 
provisions set out in Article 5 above, and when added to the sums already paid, due or 
becoming due to the Contractor under this Contract by the Manager of ABIL, exceeds the total 
price for the Activity set forth in this Contract. 

14.1.4. In case of termination of the Contract, the provisions under Article 11 of this Contract shall not 
be affected. 

14.1.5 Termination in special cases 

The Manager of ABIL may at any time terminate the Contract by giving written notice with 
immediate effect in any of the following events: 

a) if the Contractor becomes insolvent or if its financial position is such that within the 
framework of its national law, legal action leading towards bankruptcy may be taken 
against it by its creditors; 
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b) if the Contractor resorts to fraudulent practices in connection with the Contract, especially 

by deceit concerning the nature, quality or quantity of the supplies, and the methods of 
processes of manufacture employed or by the giving or offering of gifts or remuneration 
for the purpose of bribery to any person in the employ of the Manager of ABIL or acting 
on its behalf, irrespective of whether such bribes or remuneration are made on the 
initiative of the Contractor or otherwise. 

 
14.1.6 In case of Force Majeure and if the Force Majeure event and its consequences continue for 

more than two (2) months from the start date of the Force Majeure event, either Party may 
terminate the Contract by giving not less than one (1) month notice to the other Party. 

 
14.1.7 In case of termination due to Force Majeure the amount to be paid shall be calculated as per 

Article 14.1.2 and 14.1.3 above. No other payments or indemnities shall be due by the Manager 
of ABIL to the Contractor. 

14.2 Consequences of Termination 
Any information, in documentary or other physical form, pertaining to the Activity carried out 
by the Contractor during the Contract Term, remains the property of the Manager of ABIL and 
shall be handed over to the Manager of ABIL upon the expiry or termination of this Contract. 
This shall include: 

(a) any information and documentation under Article 2.1; 

(b) any deliverables under Appendix 1, Article 2. 

The Contractor shall deliver to the Manager of ABIL all documentation that was to be delivered 
in case the Contractor had completed the Activity in full (see Article 6.3.2). 

The Contractor agrees to reimburse to the Manager of ABIL any amount that would have not 
been found acceptable for the Final Settlement should the Contract have not been terminated 
before its envisaged Contract End Date. 
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ARTICLE 15 - ASSIGNATION OF THIS CONTRACT 
The Contractor shall not assign its rights and/or transfer its obligations under this Contract in whole or 
in part to a Third Party (“assignee”). 
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ARTICLE 16 – APPLICABLE LAW; DISPUTE SETTLEMENT 
16.1 This Contract shall be governed by the laws of France. 

16.2 The Parties will consult with each other promptly when events occur or matters arise that may 
occasion a question of interpretation or implementation of the terms of this Contract. 

The Parties shall use their best efforts to settle any dispute arising out of the Contract amicably. 

Any issue of interpretation or implementation of this Contract that cannot be settled by the 
Parties’ Representatives indicated in Article 6.3 and 6.4 shall be referred to arbitration. 

16.3 Any dispute arising out of the interpretation or implementation of this Contract that cannot be 
settled as described in Article 16.2 above, at the request of either Party, shall be submitted to 
arbitration according to the Rules of Arbitration of the International Chamber of Commerce. 
The Arbitration Tribunal shall sit in Paris, France and the arbitration proceedings shall be 
conducted in English, unless otherwise agreed between the Parties. The enforcement of the 
award shall be governed by the rules of procedure in force France. 
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ARTICLE 17 - DATA PROTECTION 
The Contractor is required to comply with the relevant national laws and regulations as regards 

protection of personal data. Any personal data included in or relating to the Contract, including 
its execution, shall be processed in such a way so as to ensure, in accordance with the principle 
of proportionality, the protection of individuals with regard to the processing of personal data 
at a level equivalent to “Regulation (EC) No 2016/679 of the European Parliament and of the 
Council of 27 April 2016 on the protection of natural persons with regard to the processing of 
personal data and on the free movement of such data”. 

17.1 The Personal Data are related to the personnel involved in the activities and will be processed 
only for: 

a) the performance of the Contract, including the execution, management, monitoring of 
the work as well as audits and the fulfilment of the obligations set out in this contract; 

b) the management of the relationship of the Parties in relation to the Contract, notably 
for administrative, financial, audit or for communication purposes; 

c) the compliance with any legal or regulatory obligation to which a Party is subject; 

d) the compliance, in case the performance of the Contract requires access to the Parties’ 
premises, with the health, safety and security requirements, legal or regulatory 
obligations applicable to the respective Party in such matters. 

In this context, STAM s.r.l. will act as Data Controller for the controlling of the personal data 
related to the execution of the contract, whereas the other subcontractors to STAM within the 
framework of the ABIL initiative (i.e., Planetek Italia, Corallia, LocateIT and Adanian Labs) will 
act as Data Processors in line with the provision regarding data processing of the overall ABIL 
contracts. 

17.2 To the extent that is reasonably necessary, in connection with the Contractor’s Activity under 
this Contract, and for legitimate purposes of processing only, the Contractor’s (as data subject) 
personal data may be disclosed to employees (staff) and agents of the ABIL, the relevant ABIL 
partners, and ESA and KSA Partners, for any studies and/or reporting that may be carried out 
by the Agency and/or the Manager of ABIL. 

18.3  The Contractor hereby consents to the recording, processing, use and disclosure of its personal 
data as set out here above (including the recording, processing, use and disclosure of its 
personal data to the extent required by reason of the Incubatee’s performance of the Activity 
under this Contract). The Contractor shall have the right to information and the right of access 
to its personal data, right to rectification and erasure (right to be forgotten), right to restriction 
of processing, right to data portability, right to object, right not to be subject to a decision 
based solely on automated pro-cessing. The particularities of these rights are stipulated in the 
Regulation (EU) 2016/679 of the European Parliament and the Council. TheContractor shall 
have the right to withdraw its consent at any time. Such withdrawal of consent shall not affect 
the lawfulness of processing based on consent before its withdrawal. It shall be as easy to 
withdraw as to give consent. 
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ARTICLE 18 – EXECUTION OF THE CONTRACT 
[OPTION 1 or 2 below to be selected by the Contractor. 

N.B. Electronic signature encompasses both simple electronic signature (handwritten scanned) and 
the use of e-signing digital tools.] 

 
[OPTION 1: electronic signature using digital signatures only, both Parties to sign using e-signing digital 
tools.] 

The Parties agree that digital signature of this Contract shall have the same force and effect as hand-
signed originals and shall be binding on both Parties to this Contract. 

[END OPTION 1] 

 
[OPTION 2: electronic signature. Each of the Parties can use either e-signing digital tools or simple 
electronic signature (handwritten scanned).] 

The Parties agree that electronic signature of this Contract shall have the same force and effect as hand-
signed originals and shall be binding on both Parties to this Contract. 

[END OPTION 2] 

 
In witness whereof, the Parties hereto have executed this Contract, with effect as of the signature of 
the Contract. 

 
 

Electronically/Digitally signed by the Parties to this Contract, 
 
 

 
For [Manager of ABIL ] For [Contractor]: 

 
 

 
In: …………… In:…………. 

 
 
 

 
Date: ………….. Date:   ………….. 

 
 

 
Signature Signature 

Name and title Name and title 
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APPENDIX 1 - STANDARD REQUIREMENTS FOR 
MANAGEMENT, REPORTING, MEETINGS AND 
DELIVERABLES 

This document contains the standard requirements for management, reporting, meetings and 
deliverables with regard to ABIL EXPLORE Kenya. 

1. MANAGEMENT 
 

1.1 General 

 
The Contractor shall implement effective and economical management for the Activity. The 
nominated representatives of the Contractor shall be responsible for the management and 
execution of the Activity to be performed under the Contract. 

1.2 Communications 

All communications sent by the Contractor to the Manager of ABIL shall be addressed to the 
representatives nominated in Article 6.3 of this Contract. 

2. REPORTING 
 

2.1 Minutes of Meetings 

The Contractor shall be responsible for the preparation and distribution of minutes of meetings 
held in connection with this Contract. Electronic versions of the minutes of each meeting shall 
be issued and distributed to all participants, including the representatives of the Manager of 
ABIL, not later than ten (10) days after the meeting concerned. 

The minutes shall clearly identify all agreements made and actions accepted at the meeting 
together with an update of the Action Item List (AIL), if any. The minutes shall be signed. 

2.2 Problem Notification 

The Contractor shall notify the Manager of ABIL representatives of any problem likely to 
significantly impact the progress of the Activity. 

 

3. MEETINGS 
For all meetings, the Manager of ABIL reserves the right to invite ESA and KSA. 

3.1 Kick-off Meeting 

The kick-off meeting shall take place at the ABIL premises or by videoconference at the 
beginning of the Contract Term. 

3.2 Mid-Term Review 
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At Mid Term a meeting shall be held (“Mid-Term Review”), where the Contractor shall present 
the Mid-Term Report, to verify the status of the Activity and to confirm its feasibility. 

[END OPTION] 

3.3 Final Review 

At the end of the Activity a Final Review Meeting shall be held. The Contractor shall present 
the Final Report and all Deliverables, to verify the completion of the Activity. 

3.4 Additional Meetings 

Additional meetings may be requested either by the Manager of ABIL or the Contractor. 

3.5 Notice and Agenda for Meetings 

For all meetings the Contractor shall ensure that proper notice to the Manager of ABIL is given 
at least two (2) weeks in advance of when the Manager of ABIL participation is required. The 
Contractor is responsible for ensuring the participation of its personnel and/or third-party 
advisors, as needed. 

For each meeting the Contractor shall propose an agenda in electronic form and shall compile 
and distribute handouts of any presentation given at the meeting. 

4. DELIVERABLES 
In addition to the documents to be delivered according to section 2 above, the documentation 
set out in the present section shall also be deliverables. 

All documentation deliverables mentioned in this section (including all their constituent parts) 
shall be delivered as follows: 

- in electronic searchable form on computer readable media (e.g. PDF-format, and original 
in WORD, Excel, etc.) as agreed by the Manager of ABIL and in other exchange formats 
where relevant (e.g. HTML). 

 
- The draft version of the documentation shall be sent to the Manager of ABIL 

representatives in electronic form for approval not later than two (2) weeks before the 
documentation is to be presented. 

 
4.1 D1 – Proof of Achievement (Slide Deck and Demonstration Item) 

4.1.1 Slide Deck 
 

The Contractor shall deliver a Slide Deck in ppt-Format to the Manager of ABIL. 
The slide deck is composed of two slides covering the following elements: 
• The technology (with meaningful, high-definition, illustrative images/tables/diagrams); 
• Achievements, outcomes of the activity and next steps (with meaningful, high-definition, 

illustrative images/tables/diagrams); 
4.1.2 Demonstration Item 

The Contractor shall deliver proof of the hardware or software developed for the product or 
service. This shall be delivered to the Manager of ABIL. This can manifest in an item such as: 

• A prototype or demonstrator; 
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• A suitable mock-up or breadboard showcasing the use/functionalities and application; 
• A high-definition video showcasing the use/functionalities and application, including live 

demonstration; 
• Other demonstrations items may be proposed but are subject to approval prior to contract 

signature. 

 
4.2 D2 - Final Data Package 

The Final Data Package is comprised of the final deliverable documents arising from the ESA 
EXPLORE Contract, in particular: 

 
4.2.1 Mid Term Report 

The Mid Term Report shall describe in detail the status of the technical and commercial 
progress in relation to the Activity. An analysis of the feasibility of the Activity shall also be 
presented. The report shall follow the template for the Mid Term Report provided by the 
Manager of ABIL. 
The mid-term report includes the following sections: 
• Executive summary of the activity, objectives, partners and main results 
• Analysis of state of the art 
• Description of technical and exploitation development 
• Challenges 
• Updated Milestone Planning 
• Description of the progress in the different Work-packages 
• Updated Cost Breakdown 
• Deliverables 
• D1 Proof of Achievement (Draft) 
• D2 Data Package (Draft) 

 
4.2.2 Final Report 

 
• The Final Report shall be a complete statement of all the work undertaken by the Contractor 

during the Activity. The report shall follow the template for the Final Report provided by the 
Manager of ABIL. The Mid term and Final reports will be based on the same template. 

• The following main contents are expected in the reports: 
• Executive summary of the activity, objectives, partners and main results; 
• Description of the EO-related challenge, Kenyan/African context and target users, 

customers, beneficiaries or stakeholders; 
• Innovative solutions developed; 
• Description of the heritage technology, EO data, algorithm, software, hardware, 

infrastructure or non-space technology being transferred or exploited; 
• Technical work performed, including architecture, data sources, models, prototypes, 

tests, validation approach and results; 
• Evidence of feasibility, key performance indicators, limitations, failures, lessons learned 

and technical risks; 
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• Stakeholder or user feedback and validation of needs, constraints and preliminary value 

proposition; 
• TRL/maturity assessment at start and end of the activity, including rationale; 
• Impact and exploitation pathway, including next development steps, roadmap to market, 

customer pilots, private investment, public-sector uptake or follow-on funding; 
• Data, software, model, IP and technology rights summary, including open-source/open-

data licences where applicable; 
• At Mid Term, the Report sections above will be evaluated taking into account the actual 

progress of the project activities, while a full extensive review will be done on the Final 
Report. 

• As part of the final Data Package, the Contractor is required to provide an executive 
summary of (maximum 3 pages) summarising the developments and outcomes of the 
project not including sensitive information, to be shared internally within ESA or KSA. 

 
• A Commercialisation Roadmap should also be provided as part of the Final Report in line with 

the maturity of the developed solution (suggested section length: 10 pages): 

• Presentation and validation of stakeholder/customer requirements and market 
needs; 

• Presentation and validation of stakeholder/customer feedback with regards to 
the intended value proposition and unique selling points; 

• Presentation of market assessment, including quantification of market size, 
segmentation, and competition; 

• Presentation of market penetration strategy, including key financial projections 
for break-even (i.e. sales, CAPEX, OPEX) over the next 5 years; 

• Conclusion on the viability of the intended product/service with indication of 
critical success factors 

• Conclusion and specific outlook of the next steps and milestones to reach 
market entry. 

 

 
4.3 Photographic Documentation 

Photographic and video documentation shall document (as relevant) 

• progress of hardware manufacture 
• test set-ups and tests carried out 
• use of the product/service 
• organised events where the Contractor has been showcasing the product/service. 
• 

They shall be suitable for dissemination and publicity purposes. 

Photographic and video documentation shall not contain any proprietary information. 
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